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  February 20, 2025 

     Our File:  321053-1 

 

Mayor and Members of Council 

The Municipality of Huron East 

 

  Re: Smith Drainage Works 2025 

Mayor MacLellan and Members of Council: 

We are pleased to present our report on the “Smith Drainage Works 2025” serving lots 63 to 70, Concession 1 

Grey in the Municipality of Huron East, County of Huron, and lots 44 to 53, Concession 1 Wallace in the 

Municipality of North Perth, County of Perth. 

Authority to prepare this report was obtained by a resolution of Huron East Council as stated in its August, 

2022 letter to appoint GEI Consultants (formerly GM BluePlan Engineering Limited) to prepare an Engineer’s 

Report. 

In accordance with your instructions pursuant to a request received by Council under Section 78 of the 

Drainage Act, R.S.O. 1990, for the request for drainage improvements, GEI has held an on-site meeting, 

undertaken a field survey and prepared for Council’s consideration the following Drainage Report, Plan, 

Profiles and Specifications for this work to be completed on the Smith Drainage Works Municipal Drain. 

We trust that the information contained within will be satisfactory. If there are any questions or concerns 

please do not hesitate to contact us.  

Yours truly, 

GEI CONSULTANTS CANADA LTD. 

Per: 

 

 

 

 

Ben Gowing, P.Eng. 

Encl. 
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1. INTRODUCTION 

At the request of property owners in the Municipality of Huron East, council have appointed GEI Consultants 

(formerly GM BluePlan Engineering) under Section 78 of the Drainage Act to investigate improvements to be 

made to the Smith Drainage Works. The request was originally related to enclosing a portion of the Smith 

Drain to permit additional expansion of the Marcrest Holdings property, however the scope was expanded as 

a result of comments received to include a clean-out of the entire drain and a new maintenance schedule. 

The owner and property represented on the request are: 

Marcrest Holdings c/o Mark 

Horst 

For Pt. Lots 69 & 70  Concession 1 Grey 

Based on site observations and previous drainage reports, twenty-four properties and three roads have been 

determined as within the drainage area of the Smith Drainage Works. 

2. HISTORY 

The Municipality of Huron East has provided background municipal drain maps and reports.  

The Smith Drainage Works originally began in 1895 as the McCallum Award Drain and was subsequently 

improved and designated as the Smith Drainage Works (Municipal Drain) in 1956 under a report by James A. 

Howes of Listowel. 

The drain as designated in 1956 consisted of approximately 3,600 lineal metres of open ditch and included 

road crossings under King’s Highway 86 (Perth Line 86) and the Elma/Grey Townline (Road 172). The 1956 

report is silent regarding the size and type of crossing under Perth Line 86 however it notes that a 48” 

(1,200mm) pipe is required for the Road 172 crossing. 

To our knowledge, no further changes or improvements have been made to the Smith Drainage Works since 

the 1956 report was filed. 

3. PROCEEDINGS UNDER THE DRAINAGE ACT 

The Drainage Act is a vehicle by which a drainage scheme can be constructed and the cost raised by local 

special assessment. That is, the cost is assessed in varying proportions to lands within the watershed, as a 

one-time charge over and above any taxes paid. Maintenance of the drain is likewise charged to the 

watershed, most often in the same proportions as the original construction. 

The Act has evolved over many years and attempts have been made to balance the rights of the individual 

against the benefits of the construction of drains that involve more than one property. The Act recognizes 

that perfect agreement is not possible in every case and provides a number of proceedings that give owners 

and others the opportunity to influence the outcome. 
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This Report is one of those proceedings. To aid in the understanding of the process listed below in 

chronological order are all normal proceedings with the notation “Completed” beside those which have been 

completed. This listing is a summary of many but not all parts of the Drainage Act and applies to the ordinary 

course of events. Further proceedings are available, and for these the Drainage Act should be consulted 

directly. 

1. Submission of a Request.  Completed. 

2. Notification of the Project to the Maitland Valley Conservation Authority (MVCA). Completed. 

3. Engineer appointed.  Completed. 

4. On-site meeting.  Completed.   

5. Preparation of Report.  Completed. 

6. Report considered by Council and a By-Law is adopted. 

7. Court of Revision convened to consider and deal with appeals on assessment if necessary. 

8. Appeal is available from the decisions of the Court of Revision and on other matters to the Ontario 

Drainage Tribunal. 

9. Disposition of appeals by the Tribunal, or if none, final passage of the By-Law, which establishes the 

drain in law and authorizes construction. 

10. Construction of Municipal Drain Improvements. 

11. Levying and collecting of assessments. 

4. ON-SITE MEETING 

In accordance with Section 9(1) of the Drainage Act, R.S.O. 1990 an on-site meeting was held on May 31st, 

2023. The meeting was scheduled to take place at 2:00 pm at the Marcrest Holdings site on Perth Line 86. 

11 landowners attended this meeting, as well as council representatives from Huron East and the Drainage 

Superintendents of both Huron East and North Perth. 

A handout was distributed which described the procedures under the Drainage Act, steps already taken by 

Council in appointing an Engineer, a map of the pertinent part of the watershed, and preliminary results of 

the investigation to date. 

It was noted at the site meeting by the Drainage Superintendent that the drain likely required a clean-out for 

the full length, including brush removal where necessary. It was also noted that the maintenance schedule 

dated to 1956 and was now out of date. The project was to include a new maintenance schedule for the 

entire watershed. 
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Landowners were also informed that since the date of appointment, GEI had undertaken consultation with 

the Department of Fisheries and Oceans (DFO) which included a site visit by DFO staff and discussions 

regarding the proposed works. In general, DFO staff were in agreement with the proposed works with the 

provision that certain environmental improvements were incorporated into the project. 

Landowners in attendance had general questions only, pertaining to process and cost. Some concerns were 

expressed regarding the clean-out through the bush areas, as well as sizing of the pipe for the proposed 

enclosure. 

5. FINDINGS 

Based on information received at the site meeting, a visual inspection of the drainage works, and site visits 

and discussion with DFO staff, we find that the Smith Drainage Works can be enclosed on the Marcrest 

Holdings property by way of approximately 106m of 1,200mm diameter concrete pipe. In addition, the Smith 

Drainage Works will be cleaned out for it’s entire length, including full clean-out, spot clean-outs, and brush 

removal where appropriate. And finally, this report will provide an updated Maintenance Schedule for all 

properties within the watershed. 

6. BASIS FOR DESIGN 

The clean-out of the open ditch drain is designed only to restore originally capacity, and no capacity analysis 

has been conducted. It is also not planned to replace the existing road crossings. 

The Marcrest Holdings enclosure will use pipe of similar size to the Road 172 crossing (1,200mm diameter) 

which is immediately upstream of the enclosure section. As no widespread flooding has been reported by the 

landowners, it is assumed that this pipe size is sufficient to pass the majority of the flow in the drain. 

7. ENVIRONMENTAL CONSIDERATIONS 

This drain has been subject to the review of the MVCA and the Department of Fisheries and Oceans (DFO). 

DFO have done an extensive review and determined that the enclosure would require a site-specific Fisheries 

Act Authorization. The authorization requires that mitigation measures be incorporated into the drainage 

works, and that a monitoring plan and financial securities also be provided to DFO satisfaction. This has all 

been outlined in a technical memo provided to DFO on July 17th, 2024 and is appended to this report. 

Preliminary DFO authorization was received on August 9th, 2024, and the final Fisheries Act Authorization was 

received February 20th, 2025. The authorization is also appended to this report and the requirements 

contained therein shall govern the work performed under this Drainage Report. 

The mitigation measures include the construction of a series of riffles and pools downstream of the 

enclosure. These measures will be fully contained within the footprint of the drain and no bank widening 

should be required. In addition, trees will be placed along the south bank of the drain on the Marcrest 

property to assist with shading the watercourse. All mitigation measures are outlined in the referenced 

memo and are noted on the project drawings. The riffles and pools will become part of the drainage works, 
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and shall be maintained as such by the Municipality, with any associated maintenance costs assessed to the 

benefitting landowner (Marcrest Holdings). 

8. RECOMMENDATIONS FOR THE SMITH DRAINAGE 

WORKS MUNICIPAL DRAIN 

It is our recommendation that: 

1. The drain will be partially enclosed across the Marcrest Holdings site with the use of approximately 106m 

of 1,200mm diameter concrete pipe. The enclosure will include rip-rap erosion protection at the inlet. 

2. The drain will be cleaned out throughout its length. The clean out will include brush and tree removal 

where appropriate and as designated by the Drainage Superintendent or Engineer. Material from the 

clean-out will be spread on adjacent lands. 

3. A new maintenance schedule will be provided for all properties in the watershed. 

4. Mitigation measures will be incorporated into the drainage works, including a series of 6 pairs of riffles 

and pools extending downstream from the limits of the enclosure to the bend in the ditch, at 

approximately station 1+060. 

5. Shade trees will be planted along the south bank of the drain on the property of Marcrest Holdings 

wherever space permits, from approximately station 1+280 to station 1+360, and spaced at 

approximately 5m. Trees shall be native deciduous type. 

The drawings included with the Report show the extent of the work, land affected, profile of the tile and 

other details of the work. The plan shown on Drawing No. 1 – Smith Drainage Works Plan gives the area 

considered to be in the drainage area of the work proposed. 

During construction, contingencies may arise and will be dealt with as determined by the Engineer and 

included as part of construction. There will be no special assessments for contingencies.  

9. WORKING AREA 

The working area for both construction and maintenance purposes shall be a width of 15m from top of bank. 

Each Landowner on whose property the drainage work is to be improved shall designate access to and from 

the working area at the time of construction or upon failure to do so, the Engineer or Drainage 

Superintendent, as the case may be, shall designate access. 

10. WATERSHED CHARACTERISTICS 

The Drainage Area comprises approximately 300 hectares. Land use within the watershed is primarily 

agricultural. 

Specific land uses within the watershed are as follows: 
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Agricultural  - 278.0 ha 

Industrial  - 13.0 ha 

Roadway  - 9.0 ha 

11. ALLOWANCES 

Various allowances are considered part of a Municipal Drain. The Drainage Act provides in Sections 29 to 33 

that the Engineer is to allow in money for the value of several items, as follows: 

a) Section 29 – Right-of-Way 

As this project includes only the improvement of an existing drain, no allowance for right-of-way is provided. 

b) Section 30 - Damages 

The work on the property of Rymert Los, N Pt. Lot 68, which is required to install the pools and riffles will be 

subject to damage allowance for crop loss. It is calculated that the area involved is approximately 1,575 m2, 

and accordingly a damage allowance is provided in the amount of $670.00 which is based on a crop value of 

$2,550 per hectare. 

As the remainder of the work is primarily related to maintenance of the existing drain, no other allowances 

for damages have been provided. 

c) Section 31 – Allowance for Existing Drains 

No existing private drains are involved in this project. 

d) Section 32 – Allowance for Damage Due to Insufficient Outlet 

As sufficient outlet has been confirmed, there is no allowance for insufficient outlet. 

e) Section 33 – Allowance for loss of Access 

As crossings are provided at each property where crossings were originally provided, no loss of access 

allowance is considered appropriate. 

12. ASSESSMENTS 

Section 21 of the Drainage Act requires that the Engineer “shall assess for benefit, outlet liability and injuring 

liability, and shall insert in an assessment schedule, in separate columns, the sums assessed for each opposite 

each parcel of land and road liable therefore.” On this project, Outlet liability and Special Benefit assessments 

are involved. 

Assessment for Outlet Liability is described in Section 23(1) of the Act which states “Lands and roads 

that use a drainage works as an outlet, or for which, when the drainage works is constructed or 

improved, an improved outlet is provided either directly or indirectly through the medium of any other 
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drainage works or of a swale, ravine, creek or watercourse, may be assessed for outlet liability.” Outlet 

liability is the part of the cost of the works that is required to provide such outlet or improved outlet. 

Outlet liability for all roads was calculated using the methodology outlined in “Outlet Liability 

Assessment Factors for Highway Rights of Way”, as published by the Ontario Ministry of 

Transportation.  It was determined that 50% of the right-of-way was developed and that the adjacent 

soil runoff coefficient (‘C’ factor) was 0.45.  As a result the roadway was assigned an Equivalent Area 

factor of 1.75.  

Assessment for Special Benefit is described in Section 24 of the Act and is defined as any additional 

work or feature included in the construction, repair or improvement of a drainage works that has no 

effect on the functioning of the drainage works. 

The drain enclosure on the Marcrest Holdings property is considered a Special Benefit, and all costs 

relating to this work, including the environmental mitigation measures, will be assessed to Marcrest. 

There is no grant for these works. 

Assessment for clean-out and the new maintenance schedule were determined on an outlet basis only, being 

divided proportionally amongst all properties in the watershed based on contributing area and equivalent 

area factors. Maintenance cost was further sub-divided into sections, being the section south of Perth Line 86 

which is assessed to the entire watershed, and the section north of Perth Line 86 which was assessed only to 

landowners draining to that part of the Smith Drainage Works. 

There is no injuring liability assessment on this drain. No property is considered to have riparian rights insofar 

as assessment is concerned. 

Assessments on agricultural lands may be eligible for a one third provincial grant. Neither the availability nor 

the amount of the grant can be determined in advance.  

Should the project not proceed for any reason, costs to date are payable by the watershed prorated to the 

most recent assessment schedule. There is no grant should this happen. 

13. COST ESTIMATE 

The cost of this Municipal Drain Improvement is estimated as $285,170 and is raised by assessment from 

properties within the watershed.  A Schedule of Estimated Assessments can be found in Appendix A.  

GM BluePlan estimates the cost of the Smith Drainage Works Municipal Drain as follows: 

COST ESTIMATE - Smith Drainage Works 

The Municipality of Huron East 

Allowances  $                670  

      

Drain Enclosure 

Supply and install 106m of 1,200mm diameter concrete pipe  $    127,200    
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COST ESTIMATE - Smith Drainage Works 

The Municipality of Huron East 

Worksite Isolation and Diversion  $       5,000    

Rip rap erosion control at inlet and outlet of pipe  $       1,500    

Creation of riffle pools and environmental plantings  $      30,000    

Supply and place approximately 18 shade trees (to be done by Marcrest 

Holdings) 
 $            -      

Monitoring and Reporting for DFO purposes (directly paid by Marcrest 

Holdings) 
 $            -      

Contingency  $      10,000    

Total Estimated Drain Enclosure Cost  $          173,700  

      

Drain Cleanout - Huron 

Clean out approximately 1,350m of drain  $      16,200    

Allowance for clearing and brushing  $       8,000    

Total Estimated Road Crossing Construction Cost  $            24,200  

      

Drain Cleanout - Perth 

Clean out approximately 1,800m of drain  $      21,600    

Allowance for clearing and brushing  $      10,000    

Total Estimated Road Crossing Construction Cost  $            31,600  

      

Non-Construction Costs 

On Site Meeting, Survey, Plan, Profile, and Report  $       7,500    

Costs Related to Enclosure including DFO Application and Approvals  $      25,000    

Development of New Maintenance Schedule  $       5,000    

Tendering, Construction Review, Contract Administration and Grant 

Application 
 $       6,500  

  

Carrying Costs (est. @ 3% for 1 year) & Net HST (1.76%)  $      11,000    

Total Non-Construction Costs  $            55,000  

      

TOTAL ESTIMATED COST  $      285,170  

*The above costs are estimates only. The final costs of engineering and administration cannot be determined until construction is 

completed. The above costs also do not include costs to defend the drainage report should appeals be filed with the Court of 

Revision, Drainage Tribunal and/or Drainage Referee as the extent of the work required cannot be determined. Should additional 

costs be incurred, unless directed otherwise, the costs would be assessed in pro rata fashion as per the Schedule of Assessments. 

14. MAINTENANCE  

As per section 74 of the Act, after construction of the improvements the Smith Drainage Works Municipal 

Drain as described in this Report shall be maintained by Huron East at the expense of the upstream lands and 
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roads assessed, in the proportions set out in the By-Law which adopts this Report.  Any future maintenance 

or repair costs shall be distributed pro rata in accordance with Appendix B, the Schedule of Assessments for 

Future Maintenance. The Schedule of Assessments for Future Maintenance is based on the equivalent 

contributing areas for all properties.  

Future costs for maintenance of the road crossings are to be fully assessed to the respective road authorities.  

Road authorities have the right under Section 69 (1) to undertake any maintenance or repair to their culverts 

as they deem necessary. The Drainage Superintendent should be advised of any works being undertaken. 

Future costs for maintenance of the mitigation measures, primarily the Riffles and Pools, shall be fully 

assessed to the benefitting landowner being Marcrest Holdings Inc, Concession 1 Pt. Lots 67 and 70. 

Landowners should take note that there is responsibility for landowners to not damage or block flow in the 

Municipal Drain. Section 80(1) of the Drainage Act states; 

“When a drainage works becomes obstructed by a dam, low bridge, fence, washing out of a private 

drain, or other obstruction, for which the owner or occupant of the land adjoining the drainage works is 

responsible, so that the free flow of the water is impeded thereby, the persons owning or occupying the 

land shall, upon reasonable notice sent by the council of the local municipality whose duty it is to 

maintain and repair the drainage works or by a drainage superintendent appointed by the council, 

remove such obstruction and, if it is not so removed within the time specified in the notice, the council 

or the drainage superintendent shall forthwith cause it to be removed, and the cost thereof is payable 

to the municipality by the owner or occupant of the land.”  

Any landowners, who have questions as to their rights and responsibilities under the Drainage Act, should 

contact the Huron East Drainage Superintendent who can provide additional information and answer any 

questions that landowners may have.  

Regular inspection of the culverts and drainage course should be undertaken by the Huron East Drainage 

Superintendent. Landowners can assist with the inspection by making regular inspections of the drain as it 

crosses their property, clearing debris from the drain and culverts if possible, and reporting any problems or 

concerns to the Drainage Superintendent who can inspect and take any necessary actions. 

 

All of which is respectfully submitted. 

 

Yours truly, 

GEI Consultants Limited 

Per: 

 

 

Ben Gowing, P.Eng. 



 

 

Appendix A Schedule of Estimated Assessments for 

Construction 

 



Smith Drainage Works 2025 

February 2025 

321053-1 
 

 

 

ac. ha. ac. ha.

Lands in Huron East

404042000108400

45175 PERTH LINE 86 CON 1 N;PT 

LOT 63 N PT LOT 64 Andreas Rechsteiner 32.74       13.25     32.74     13.25     -$            1,360$        1,360$            -$          1,360$          

404042000108600 CON 1 N PT LOT 65 TO N PT;LOT 68 Rymert Los 149.69     60.58     149.69   60.58     -$            6,219$        6,219$            (670)$        5,549$          

404042000109105 CON 1 PT LOTS 67 68 69 70 Hughbert Edward Haverkamp 70.78       28.64     70.78     28.64     -$            2,940$        2,940$            -$          2,940$          

404042000109200

CON 1 PT LOT 70 AS RP;22R1154 

PART 1 & RP 22R3866;PART 1 David James Menzies 1.27         0.51       1.27       0.51       -$            53$             53$                 -$          53$               

404042000109300 CON 1 N PT LOT 69 N PT LOT;70 Ronald James Menzies 15.38       6.22       15.38     6.22       -$            639$           639$               -$          639$             

404042000109302 CON 1 PT LOTS 67 AND 70 Marcrest Holdings Inc. 32.15       13.01     53.69     21.73     -$            2,230$        217,907$    220,137$        -$          220,137$      

404042000109500

CON 1 NE PT LOT 70 AS RP;22R1636 

PART 1 Mark M Horst 2.07         0.84       2.07       0.84       -$            86$             86$                 -$          86$               

Lands in North Perth

314036000102100

CON 1 PT LOT 1 PT LOT 2 AS;RP 

44R239 PART 1 JASON & MELISSA GULUTZEN 5.00         2.02       5.00       2.02       -$            819$           819$               -$          819$             

314036000102200 CON 1 N PT LOT 1 LORRAINE & BRADLEY BOHNERT 21.06       8.52       21.06     8.52       -$            3,450$        3,450$            -$          3,450$          

314036000102300 CON 1 N PT LOT 1 TO N PT LOT;4 DONEGAN'S HAULAGE LIMITED 29.25       11.84     29.25     11.84     -$            4,792$        4,792$            -$          4,792$          

314041000201800

CON 1 N PT LOT 44 E PT LOT;45 LESS 

HWY PAUL BRISTOWE 15.31       6.19       15.31     6.19       -$            2,507$        2,507$            -$          2,507$          

314041000202000 CON 1 W PT LOT 45 LESS HWY BRIAN & ANGELA MCCRACKEN 22.49       9.10       22.49     9.10       -$            3,684$        3,684$            -$          3,684$          

314041000202100 CON 1 LOT 46 LESS HWY BRIAN & ANGELA MCCRACKEN 56.39       22.82     56.39     22.82     -$            9,237$        9,237$            -$          9,237$          

314041000202200

CON 1 S PT LOT 47 LESS HWY;SUBJT 

TO ROW VALERIE & DOUGLAS BUCHANAN 18.26       7.39       18.26     7.39       -$            2,991$        2,991$            -$          2,991$          

314041000202215

CON 1 PT LOT 47 AS RP 

44R991;PART 1 MARY & JOHN ROBINSON 1.57         0.64       1.57       0.64       -$            258$           258$               -$          258$             

314041000202300 CON 1 N PT LOT 47 WITH ROW KENNETH & VICKI STARK 60.10       24.32     60.10     24.32     -$            9,845$        9,845$            -$          9,845$          

314041000202400 CON 1 LOT 48 ELISEN FARMS LTD. 47.32       19.15     47.32     19.15     -$            7,752$        7,752$            -$          7,752$          

314041000202500 CON 1 LOT 49 SYNERGY TURKEY INC. 30.97       12.54     30.97     12.54     -$            1,287$        1,287$            -$          1,287$          

314041000202600 CON 1 LOT 50 LESS HWY KENNETH & MARY KNECHTEL 34.60       14.00     34.60     14.00     -$            1,437$        1,437$            -$          1,437$          

314041000202700 CON 1 LOT 51 MURRAY & BARBARA ELLIOTT 28.51       11.54     28.51     11.54     -$            1,184$        1,184$            -$          1,184$          

314041000202800 CON 1 N PT LOT 52 WITH ROW LARRY & NANCY SKINNER 8.15         3.30       8.15       3.30       -$            339$           339$               -$          339$             

314041000202810

CON 1 S PT LOT 52 LESS HWY;SUBJT 

TO ROW LISA & JOE NEVES 10.17       4.11       10.17     4.11       -$            422$           422$               -$          422$             

314041000202900

CON 1 S PT LOT 53 S PT LOT;54 LESS 

HWY JONATHON & CHERYL MATHESON 24.14       9.77       24.14     9.77       -$            1,003$        1,003$            -$          1,003$          

717.39    290.32  738.93  299.04  -$           64,535$     217,907$   282,441$       (670)$       281,771$      

Roads

Road175 Road 175 The Municipality of North Perth 2.22         0.90       3.89       1.58       -$            162$           162$               -$          162$             

86West Perth Line 86 West Area The County of Perth & The County of Huron 12.43       5.03       21.75     8.80       -$            904$           904$               -$          904$             

86East Perth Line 86 East Area The County of Perth 5.24         2.12       9.17       3.71       -$            1,502$        1,502$            -$          1,502$          

Road172 Road 172

The Municipality of North Perth & The 

Municipality of Huron East 2.22         0.90       3.89       1.58       -$            162$           162$               -$          162$             

22.12      8.95      38.70    15.66    -$           2,729$       -$           2,729$           -$         2,729$          

739.50    299.27  777.63 314.70  -$           67,263$     217,907$   285,170$       (670)$       284,500$      

2Allowances are shown for information only, and should not be used for comparison purposes

Affected Area Section 

24/26

NET 

ASSESSMENT
2OwnerLegal DescriptionRoll No.

Total Estimated Assessment - Roads

TOTAL 

ASSESSMENT
1

Benefit 

(sect. 22)

Outlet  

(sect. 23)

Total Estimated Assessment - Lands

TOTAL ESTIMATED ASSESSMENTS

Schedule of Estimated Assessments

Prepared by GEI Consultants February 2025

Smith Drainage Works

1Agricultural lands may be eligible for a one third provincial grant. Neither the availability nor the amount of the grant can be determined in advance

Allowances
Adjusted Area
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Land Area

ha. ha. ac.

LANDS IN HURON EAST

404042000108400 45175 PERTH LINE 86 CON 1 N;PT LOT 63 N PT LOT 64 Andreas Rechsteiner 13.3 13.3 32.7 4.2%

404042000108600 CON 1 N PT LOT 65 TO N PT;LOT 68 Rymert Los 60.6 60.6 149.6 19.3%

404042000109105 CON 1 PT LOTS 67 68 69 70 Hughbert Edward Haverkamp 28.6 28.6 70.8 9.1%

404042000109200

CON 1 PT LOT 70 AS RP;22R1154 PART 1 & RP 

22R3866;PART 1 David James Menzies 0.5 0.5 1.3 0.2%

404042000109300 CON 1 N PT LOT 69 N PT LOT;70 Ronald James Menzies 6.2 6.2 15.4 2.0%

404042000109302 CON 1 PT LOTS 67 AND 70 Marcrest Holdings Inc. 13.0 21.7 53.7 6.9%

404042000109500 CON 1 NE PT LOT 70 AS RP;22R1636 PART 1 Mark M Horst 0.8 0.8 2.1 0.3%

LANDS IN NORTH PERTH

314036000102100 CON 1 PT LOT 1 PT LOT 2 AS;RP 44R239 PART 1 JASON & MELISSA GULUTZEN 2.0 2.0 5.0 0.6%

314036000102200 CON 1 N PT LOT 1 LORRAINE & BRADLEY BOHNERT 8.5 8.5 21.1 2.7%

314036000102300 CON 1 N PT LOT 1 TO N PT LOT;4 DONEGAN'S HAULAGE LIMITED 11.8 11.8 29.2 3.8%

314041000201800 CON 1 N PT LOT 44 E PT LOT;45 LESS HWY PAUL BRISTOWE 6.2 6.2 15.3 2.0%

314041000202000 CON 1 W PT LOT 45 LESS HWY BRIAN & ANGELA MCCRACKEN 9.1 9.1 22.5 2.9%

314041000202100 CON 1 LOT 46 LESS HWY BRIAN & ANGELA MCCRACKEN 22.8 22.8 56.4 7.3%

314041000202200 CON 1 S PT LOT 47 LESS HWY;SUBJT TO ROW VALERIE & DOUGLAS BUCHANAN 7.4 7.4 18.3 2.3%

314041000202215 CON 1 PT LOT 47 AS RP 44R991;PART 1 MARY & JOHN ROBINSON 0.6 0.6 1.6 0.2%

314041000202300 CON 1 N PT LOT 47 WITH ROW KENNETH & VICKI STARK 24.3 24.3 60.1 7.7%

314041000202400 CON 1 LOT 48 ELISEN FARMS LTD. 19.2 19.2 47.3 6.1%

314041000202500 CON 1 LOT 49 SYNERGY TURKEY INC. 12.5 12.5 31.0 4.0%

314041000202600 CON 1 LOT 50 LESS HWY KENNETH & MARY KNECHTEL 14.0 14.0 34.6 4.4%

314041000202700 CON 1 LOT 51 MURRAY & BARBARA ELLIOTT 11.5 11.5 28.5 3.7%

314041000202800 CON 1 N PT LOT 52 WITH ROW LARRY & NANCY SKINNER 3.3 3.3 8.2 1.0%

314041000202810 CON 1 S PT LOT 52 LESS HWY;SUBJT TO ROW LISA & JOE NEVES 4.1 4.1 10.2 1.3%

314041000202900 CON 1 S PT LOT 53 S PT LOT;54 LESS HWY JONATHON & CHERYL MATHESON 9.8 9.8 24.1 3.1%

290.3 299.0 738.6 95.0%

Road175 Road 175 The Municipality of North Perth 0.9 1.6 3.9 0.5%

86West Perth Line 86 West Area

The County of Perth & The County of 

Huron 5.0 8.8 21.7 2.8%

86East Perth Line 86 East Area The County of Perth 2.1 3.7 9.2 1.2%

Road172 Road 172

The Municipality of North Perth & The 

Municipality of Huron East 0.9 1.6 3.9 0.5%

9.0 15.7 38.7 5.0%

299.3 314.7 777.3 100.0%TOTALS

TOTAL ON LANDS

Schedule of Assessment for Future Maintenance

Prepared by GEI Consultants February 2025

Smith Drainage Works - Huron East Section

Roll Number
Adjusted Area Maintenance 

Assessment

TOTAL ON ROADS

Legal Description Owner
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Land Area

ha. ha. ac.

LANDS IN NORTH PERTH

314036000102100 CON 1 PT LOT 1 PT LOT 2 AS;RP 44R239 PART 1 JASON & MELISSA GULUTZEN 2.0 2.0 5.0 1.7%

314036000102200 CON 1 N PT LOT 1 LORRAINE & BRADLEY BOHNERT 8.5 8.5 21.1 7.4%

314036000102300 CON 1 N PT LOT 1 TO N PT LOT;4 DONEGAN'S HAULAGE LIMITED 11.8 11.8 29.2 10.2%

314041000201800 CON 1 N PT LOT 44 E PT LOT;45 LESS HWY PAUL BRISTOWE 6.2 6.2 15.3 5.4%

314041000202000 CON 1 W PT LOT 45 LESS HWY BRIAN & ANGELA MCCRACKEN 9.1 9.1 22.5 7.9%

314041000202100 CON 1 LOT 46 LESS HWY BRIAN & ANGELA MCCRACKEN 22.8 22.8 56.4 19.7%

314041000202200 CON 1 S PT LOT 47 LESS HWY;SUBJT TO ROW VALERIE & DOUGLAS BUCHANAN 7.4 7.4 18.3 6.4%

314041000202215 CON 1 PT LOT 47 AS RP 44R991;PART 1 MARY & JOHN ROBINSON 0.6 0.6 1.6 0.6%

314041000202300 CON 1 N PT LOT 47 WITH ROW KENNETH & VICKI STARK 24.3 24.3 60.1 21.0%

314041000202400 CON 1 LOT 48 ELISEN FARMS LTD. 19.2 19.2 47.3 16.6%

112.0 112.0 276.6 96.8%

86East Perth Line 86 East Area The County of Perth 2.1 3.7 9.2 3.2%

2.1 3.7 9.2 3.2%

114.1 115.7 285.8 100.0%

TOTAL ON LANDS

TOTAL ON ROADS

TOTALS

Schedule of Assessment for Future Maintenance

Prepared by GEI Consultants February 2025

Smith Drainage Works - North Perth Section

Roll Number Legal Description Owner
Adjusted Area Maintenance 

Assessment
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Special Provisions (Non-Tender Items) 

For The Construction Of The 

Smith Drainage Works 2025 

The Municipality of Huron East 

 

 

1. STANDARD SPECIFICATIONS 

Where reference is made to OPSS or OPSD, the Contractor shall refer to the latest revision of the Ontario 

Provincial Standard Specifications and the Ontario Provincial Standard Drawings. Where reference is made to 

OPSS, it shall be assumed to refer to OPSS.MUNI wherever equivalent municipal specifications exist. These 

specifications and drawings may not be bound within this document. They are available on-line from the 

Ontario Ministry of Transportation. 

All work to be undertaken shall comply with the latest version of OPSS and OPSD, unless superceded by the 

Special Provisions included herein. Work shall also comply with the requirements of the Fisheries Act 

Authorization for this project, #22-HCAA-01942 issued February 13th, 2025.   

Where in the Specifications the word “Corporation”, “Municipality” or “Owner” occurs it shall mean the 

“Municipality of Huron East”. 

Where in the Specifications the word “Engineer” occurs it shall mean “GEI Consultants”. 

2. SALES TAXES 

Harmonized Sales Tax (H.S.T.) 

The Total Tender Price shall include an allowance for H.S.T., calculated as 13% of the cost of the works as 

itemized in the Schedule of Unit Prices in the Form of Tender. 

This allowance is simply an estimate of the amount of H.S.T. to be paid to the Contractor. 

The Engineer will determine the appropriate amount of H.S.T. to be paid on each progress payment and on 

the final payment, and this amount may be more or less than the “allowance” included in the Total Tender 

Price. 

3. ALIGNMENT 

The Contractor shall use a laser beam or equivalent line and grade control methods for laying all drain tile to 

maintain the on grade and alignment shown on the plans. Batter boards or any other means will not be 

acceptable.  Tile drains shall be laid to a grade not more than +/- 25mm from the alignment as shown on the 

plans.  Tile drains with a vertical variation of greater than 25mm may be rejected by the Engineer, and in that 

event the Contractor will be required to take up and re-lay those sections of tile drain at their expense. 
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4. TRENCHES TO BE CLOSED 

No trench may be left open at the end of each day unless authorized by the Engineer. Any trench that is to be 

left open shall be completely fenced off with steel construction fencing. All fencing shall be at the 

Contractor's expense. If the Contractor neglects to fence a trench, the Engineer shall have the right to have 

this work done by others and charged to the Contractor. 

5. ROAD SIGNS 

The Contractor, at his/her own expense, shall carefully remove and satisfactorily replace Municipal Road 

Signs which must be removed in order to carry out the contract. Where traffic control signs, such as Stop 

Signs, have to be temporarily or permanently relocated, they shall be immediately reset either temporarily or 

permanently, as conditions dictate. All temporarily relocated signs shall be permanently reset as soon as site 

conditions permit. Where replacements are necessary, new signs shall conform to Huron East Development 

Standards. 

6. DAMAGE TO TREES 

A penalty of $1,000.00 will be levied against the Contractor to be deducted from monies payable under this 

Contract for each and every tree destroyed or damaged due to the Contractor's carelessness or negligence 

and which is not designated in the Contract for removal. As to what constitutes the carelessness or 

negligence on the part of the Contractor, the Engineer's decision shall be final. 

7. COORDINATION MEETINGS 

The Contractor shall attend such meetings with the Owner, Engineer, landowners and Utility Company 

Authorities (as necessary) as may be required by the Engineer to co-ordinate services affected by this 

Contract. 

8. DISPOSAL OF SURPLUS OR UNSUITABLE EXCAVATED MATERIAL 

All earth material excavated in carrying out the work of the various tender items included in this Contract 

and which is unsuitable for, or which is surplus to, the requirements for backfill shall be disposed of off-site. 

The excess material may be disposed of at a site arranged by the contractor upon receipt of a sign-off by the 

property owner.  

All concrete, asphalt pavements, curbs, sidewalks, large boulders and other “solid” materials are to be loaded 

and hauled separately from the other earth and granular materials and disposed of at an MOECC- approved 

site obtained by the Contractor at no cost to the Owner. 

9. COMPACTION 

This Contract contains no separate tender item for compaction equipment as may be required to compact 

the earth or granular materials whether used for embankment construction, base courses, bedding, or 

backfill. 



Smith Drainage Works 2025 

February 2025 

321053-1 
 

3 

The Contract prices for the materials to be placed or the work to be carried out shall include full 

compensation for supplying and operating such compaction equipment as the Contractor may require and 

for compacting the materials to the specified density. 

When it is impractical with the larger types of compaction equipment to obtain the required degree of 

compaction in areas where working space is limited, the Contractor shall provide and use mechanical hand 

compaction equipment in order to achieve the specified density. 

Granular materials used as bedding shall be compacted to a density of 98% of the maximum dry density, 

granular backfill or base courses shall be compacted to a density of 100% of the maximum dry density. All 

other earth materials shall be compacted to a density of 95% of the maximum dry density. 

When field tests indicate that the required degree of compaction cannot be obtained with the equipment in 

use or the procedure being followed, the Contractor's operations shall be halted until the Engineer is satisfied 

that the Contractor has made such modifications, in his/her equipment and procedure, which will produce 

the required results. 

10. NATURAL GAS CONSTRUCTION SPECIFICATIONS 

Where the Contractor is working near natural gas mains the work shall be carried out in accordance with the 

requirements and specifications of the Gas Company having control over such mains. 

11. OTHER CONTRACTORS WITHIN OR ADJACENT TO THE LIMITS OF THE WORK 

The Contractor is advised that other work may be in progress within and adjacent to the limits of this 

Contract and that he/she shall co-operate with other Contractors, Utility Companies, and the Corporation 

and they shall be allowed free access to their work at all times. 

The Engineer reserves the right to alter the method of operation on this Contract to avoid interference with 

other work. 

12. UTILITY POLE LINES 

Where utility poles may have to be supported, the Contractor shall make arrangements with the hydro 

authority to do this work. There shall be no charge to the Contractor for this work. 

13. UTILITIES AND PIPE CROSSINGS 

The location and depth of underground utilities shown on the Contract Drawings are based on information 

received by the Engineer. The position of all pole lines, conduits, watermains, sewers and other underground 

and over ground utilities and structures is not necessarily shown on the Contract Drawings and where shown, 

the accuracy of the position of such utilities and structures is not guaranteed. It is the Contractor's 

responsibility before starting any work to contact the Municipal Authorities or Utility Companies for further 

information in regard to the exact location of these utilities and to take such other precautions as necessary 

to safeguard the utilities from damage. 
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Where pipes and other utilities are encountered in the excavation, these shall be maintained and supported 

by the Contractor to minimize damage done to them. Prior to backfilling, the Contractor shall submit to the 

Engineer, for his/her approval, details of the proposed method of support of such pipes and utilities and no 

backfilling may take place prior to the Engineer's review of such details. Approval by the Engineer of any such 

details will in no way relieve the Contractor from his/her responsibility to avoid any damage where possible. 

14. DAMAGE BY VEHICLES AND OTHER EQUIPMENT 

If at any time, in the opinion of the Engineer, damage is being or is likely to be done to any highway or any 

improvement thereon, other than such portions as are part of the work, by the Contractor's vehicles or other 

equipment, whether licensed or unlicensed, the Contractor shall, on the direction of the Engineer and at the 

Contractor's own expense make changes in or substitutions for such vehicles or other equipment or shall 

alter loading or shall in some other manner remove the cause of such damage to the satisfaction of the 

Engineer. Where such damage has occurred, the Contractor shall make repairs satisfactory to the Owner or, 

where the Owner has found it necessary to make the repairs, make payment to the Owner of the cost of 

repairs carried out by the Owner. 

15. SURVEY BARS AND MONUMENTS 

The Contractor shall be responsible for replacing all survey bars which are bent, moved, removed, due to 

carelessness but will not be responsible for survey bars that have to be removed for construction. The 

contractor shall provide a list of all damaged and removed survey bars to the Engineer. 

16. MAINTENANCE OF ROAD 

The Contractor shall at all times and at his/her own expense, maintain safely and adequately, all private 

entrance facilities throughout the length of the Contract. 

17. ACCESS TO PRIVATE PROPERTIES 

If a traffic lane is closed temporarily to allow asphalt paving or road grading (including patch work), local 

access shall be maintained as much as possible and notifications shall be made 24 hours in advance. 

18. CONSTRUCTION HOURS 

The Contractor will be allowed to work from 7:00 a.m. to 7:00 p.m., Monday to Friday. Additional hours may 

be permitted under certain circumstances if approved by the Engineer. 

19. MAINTENANCE OF FLOWS 

The contractor shall be responsible to maintain all drainage flows during construction. No extra payment will 

be made for pumping, hauling or disposing of any drainage flow or removing any granular material that 

enters the drainage system through manhole or catch basin frame adjustments. The contractor will be 

responsible for maintaining and directing storm water flows during construction so that flooding of private 

property and silt migration or washouts do not occur. The contractor shall be responsible to pay for any 

damages caused by storm water flooding due to, or as a result of, construction activities during the duration 

of this project. 
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Special Provisions 

For The Construction Of The 

Smith Drainage Works 2025 

The Municipality of Huron East 

 

 

SPECIFICATIONS 

The Special Provisions, along with the "Specifications for the Construction of Municipal Drainage Works" 

attached hereto, shall apply to and govern the construction of the "Smith Drainage Works”. 

PLAN AND REPORT 

The Plan and Profile and the Engineer's Report on the proposed Drainage Works shall be a part of this 

Specification. 

EXTENT OF WORK 

General 

1. All standard Detailed Drawings are attached to these Specifications. 

 

2. The Contractor shall notify the Owners and the Engineer forty-eight (48) hours prior to construction.  

 

3. The Contractor shall verify the location of any tile drains with the Engineer and the landowners prior to 

construction.  

 

4. The working area shall be 15m from top of bank of the open drain. Each landowner on whose property 

the drainage works is to be constructed shall designate access to and from the working area.  

 

5. All utilities shall be located and uncovered in the affected areas by the Contractor prior to construction.  

 

6. The Contractor shall supply all materials unless otherwise stated at the time of tendering. 

 

7. All CSP pipe shall be minimum 2.0mm (14 gauge) with a 68mm x 13mm corrugation profile, and 

galvanized. 

 

8. All HDPE pipe shall be CSA rated 320kPa with bell and spigot gasket joints.  Pipe shall be double wall 

smooth interior, Boss2000 or approved equivalent. 

 

9. All clear stone shall be 19mm Type I as per OPSS.MUNI 1004. 
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10. All Rip Rap stone shall be R50 quarry stone unless otherwise specified, as per OPSS.MUNI 1004. 

 

11. The Contractor shall be responsible for all trench settlement.  

 

12. The Contractor shall clean up the site and leave it in a neat and tidy condition. 

 

13. The tender shall be based upon unit prices and shall be as detailed on the tender form. 

 

14. Nothing in these Specifications shall be construed as requiring less than a complete and satisfactory job 

in accordance with the obvious intent of the Drawings and Specifications. 

 

15. All work shall be done to the satisfaction of the Engineer. 

 

16. In accordance with the General Specifications, the Contractor shall be responsible for all faulty materials 

or workmanship which appears within a one-year period from the date of the Engineer's final Payment 

Certificate.  An amount equal to 3% of the final contract price shall be retained for the maintenance 

period.  Any part of the money retained may be used to make good any deficiencies after five (5) working 

days’ notice being given to the Contractor.  This notice may be either in writing or by telephone. 

CLOSED WORK 

C-1 Rip Rap Scour Protection 

Place approximately 40m² of rip rap at the concrete pipe inlet in accordance with the detail shown on 

Drawing #2. 

Rip rap shall be field or quarry stone, of 150mm to 300mm diameter (R50) or as approved by the Engineer on 

a filter mat base (Terrafix 270R or approved equivalent), machine placed to produce a smooth locked 

surfaced. All rip rap and geotextile shall be installed as shown on the drawings accompanying the Report, and 

in accordance with OPSD 810.010 Type B. 

C-2 Worksite Isolation, Diversion and Sediment and Erosion Control 

The provisions of OPSS 182, 412, 518, 805 shall apply to this item. 

Payment for this item shall include the supply, installation, maintenance, removal and disposal of temporary 

coffer dams, by-pass piping or pumping, sediment bags and straw bale filters, or any other dewatering,  

diversion or sediment and erosion control systems deemed necessary to control the flow of water, including 

restoration of the affected area, if required. 

At least 2 weeks prior to commencement of construction, the Contractor shall submit for review a 

dewatering, diversion and sediment and erosion control plan for the pipe installation. At a minimum, the 

plan shall account for the peak flow rate in the upstream catchment resulting from the 2-year design storm. 

The estimated peak 2-year flow is 24 L/s, however the Contractor shall confirm the peak flow rate to be 

passed by their diversion system necessary to maintain the site in dry conditions. The work of this item shall 

conform and comply with the requirements of the permit requirements set by the Conservation Authority 
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and Department of Fisheries and Oceans best practices, and in conformance with the DFO Fisheries Act 

Authorization which is included in this Contract. 

The Contractor shall be responsible for monitoring weather forecasts and shall take appropriate actions to 

secure the site from undue damage when severe weather is imminent. 

Included in this item and prior to installation of the diversion system, the Contractor shall drag a mesh seine 

through the culvert, as well as upstream and downstream of the culvert, to exclude fish from the project 

area. Upon installation of the diversion system, the Contractor shall relocate any fish still stranded within the 

project area. All fish stranded within the project area shall be relocated prior to dewatering. 

The proposed diversion system is not to be installed until the “In-Water” timing window has taken effect. The 

price for this item shall include all maintenance on the diversion system during construction.  

Measurement for payment of this item shall be lump sum. 

C-3  Reinforced Concrete Pipe 

This item shall include all excavation, disposal of surplus material off-site, dewatering, pipe, and imported 

Granular “A” bedding compacted to 98% Standard Proctor Density and placed conforming to OPSD 802.030 – 

802.032 (Rigid Pipe), Class ‘B’.  HL-4 asphalt coarse aggregate bedding shall be acceptable for wet conditions 

only. Cover material shall be suitable native or imported granular material, all compacted to 98% SPD. 

Minimum cover shall be 400mm. 

Acceptable pipe materials are reinforced concrete pipe as per CSA A257.2. All reinforced concrete pipe shall 

be minimum class 50-D, unless otherwise determined by the pipe manufacturer. 

All pipes shall be jointed with the use of self-lubricating rubber gaskets. 

Measurement for payment shall be by the linear metre of pipe installed. 

Payment for this item shall be for all labour, equipment and materials required to install concrete pipe as 

outlined above and as shown and specified on the Contract Drawings. 

C-4  Riffles 

Riffles shall be constructed in the locations as shown on the plans, and to the dimension shown. Riffle 

construction will include excavation of the ditch to the shape and grade as shown, and the installation of 

substrate above ditch bottom consisting of stone in the depths, areas, and types as shown on the Riffle detail 

on Sheet #2. 

All excess soil generated shall be hauled and disposed of off-site as part of this item. 
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C-5  Pools 

Pools shall be constructed in the locations as shown on the plans, and to the dimension shown. Pool 

construction will include excavation of the ditch to the shape and grade as shown, to a depth approximately 

200mm below the natural stream bed as shown on the Pool detail on Sheet #2. 

All excess soil generated shall be hauled and disposed of off-site as part of this item. 

C-6  Restoration 

All areas of the drain disturbed for the installation of the riffles and pools, including the portions of drain 

between the riffles and pools, will be restored by the placement of topsoil and re-vegetation with hand 

applied seed, MTO Lowland Mix or similar. This work shall be considered part of the project and no additional 

payment will be provided for restoration. 

O-1 Brushing and Clearing 

Where identified on the drawings or by the Engineer, the Contractor shall remove brush and trees from the 

drain to restore the water flowpath. Brush shall be chipped and spread on-site, and trees shall be cut and 

piled in a location suitable to the landowner. Refer to the Specifications for the Construction of Municipal 

Drains. 

O-2 Drain Cleanout 

Where identified on the drawings or by the Engineer, the Contractor shall excavate any silt or spoil from the 

drain to solid bottom to restore proper water flowpath. Excess soil shall be spread immediately adjacent to 

the drain. Refer to the Specifications for the Construction of Municipal Drains
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Technical Memorandum 
975 Wallace Avenue North  ⚫  Listowel, ON N4W 1M6  ⚫  519.291.9339 

Via Email: christopher.biberhofer@dfo-mpo.gc.ca 

To: Christopher Biberhofer, DFO 

From: Matt Ash 

cc: Mark Horst, Marcrest Manufacturing 

Date: July 17, 2024 

Re: Smith Drainage Works, Huron East 

Listowel, ON 

Project No.: 2402427 
 

Christopher, 

As discussed at our site meeting, this memo is intended to outline the offsetting works, monitoring and financial 

securities required for the Smith Drainage Works in Huron East. The offsetting items discussed below will also be 

included in the final Smith Drainage Works Engineer’s Report, to be submitted to the Council of Huron East for formal 

enactment in a bylaw authorizing the works under the Drainage Act. The items outlined in this memo is required as 

part of a Fisheries Act Authorization to permit a 100m long enclosure of the Smith Drainage Works to allow for a 

proposed expansion of the Marcrest Manufacturing facility. 

Offsetting Works 

GEI have prepared a design showing offsetting measures to be implemented on the section of the Smith Drainage 

Works immediately downstream of the proposed enclosure, which are shown on the drawing included with this memo. 

These measures have been designed by GEI’s in-house stream geomorphologist as a natural habitat enhancement. 

They include a number of repeating riffles and pools, 6 pairs in all, and extend downstream from the enclosure for a 

distance of approximately 200m. There is approximately 18m between each pair of riffle and pool. The riffles will be 

constructed with a 2m wide bottom consisting of a 200mm deep layer of stone ranging in size from 26mm diameter to 

100mm diameter and are approximately 10m in length. The pools are similarly approximately 10m in length and are to 

be excavated to a depth of approximately 200mm below existing stream bed. Where the alignment permits, scour logs 

will be placed in the banks adjacent to the pools to direct flow towards the pool bottom. 

As an additional measure, shade tree plantings will be placed along the south bank of the drain, limited to the extent 

of the Marcrest property, for approximately 90m downstream of the enclosure. Trees to be planted will be native 

deciduous species and spaced approximately 5m apart. 

Monitoring 

GEI staff will monitor the Offsetting Works for a period of 2 years. Monitoring will consist of a twice-yearly site visit to 

assess the condition of the riffles and pools, and to monitor the health of the trees. Where deficiencies are noted, a 

mailto:samclient@companyname.com
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contractor will be hired to make the necessary repairs or to replace any trees which may have died. The monitoring will 

be recorded in a formal report complete with photographic evidence and will be submitted to DFO annually. 

Financial Securities 

As discussed, we understand that financial security is to be deposited with DFO for a period of 2 years and is to cover 

the cost of the plantings, the monitoring and reporting, and a contingency amount of 10% of the offsetting costs. In 

support of this, we offer the following: 

1. 18 Trees @ $500 ea.      $9,000 

2. Riffles and Pools @ $5,000 ea.     $30,000 

3. Monitoring and reporting     $2,600 

4. Contingency 10% of $40,000 (est. cost of offsetting works) $4,000 

We understand that the security to be deposited will not include the riffles and pools, as these will be constructed and 

maintained in accordance with an Engineer’s Report to be issued under the Drainage Act. Total securities are estimated 

to be $15,600 and is to be deposited with DFO by the owner, Marcrest Manufacturing. Upon expiry of the 2-year period, 

we understand the security deposit will be returned to the owner upon submittal of a satisfactory final inspection and 

monitoring report. 

 

As previously noted, the measures outlined above will also be included in the Smith Drainage Works Engineer’s Report 

which is to be submitted to the Council of Huron East for formal adoption under the Drainage Act. 

All of which is respectfully submitted, 

Per: 
GEI Consultants Limited. 
 
 
 

 
Matt Ash, C.E.T. 
 






